

## Addendum 1

City of Maumee  
400 Conant Street  
Maumee, Ohio 43537

This addendum forms a part of the contract documents and modifies the original bid documents dated September 27, 2021. Acknowledge receipt of this Addendum in the space provided on the bid form.

Date: October 11, 2021

Re: **WOLCOTT HOUSE HERITAGE SITE / MONCLOVA COUNTRY CHURCH / RESTROOM ADDITION FOR THE CITY OF MAUMEE**

To: All Bidders

From: The JDI Group, Inc  
360 West Dussel Drive  
Maumee, Ohio 43537

### **BID BOOK**

Advertisement for Bid, Item 1 – The Bid due date has been extended to **Friday, October 22, 2021** at 9:00am. JDI will send an updated Bid Book in a separate addendum.

Advertisement for Bid, Item 8 – Project Award is anticipated on **Monday, December 13, 2021** pending approval of project funding by the Ohio Office of Budget and Management (OBM) Controlling Board. The construction completion date has been extended to **Friday, April 29, 2022**.

### **DRAWING REVISIONS**

No drawing revisions are included in this addendum.

### **CLARIFICATIONS**

1. Questions regarding these contract documents must be received before Monday, October 18, 2021 at 4:00pm.
2. The City of Maumee waives all permit fees, but subcontractors must still apply for the typical permits.
3. JDI has submitted for the general building permit to the City of Maumee along with the plan review.

END ADDENDUM 1