

ADDENDUM NO. 1

PROJECT: 200 Block Conant Street Streetscape Improvements
OWNER: City of Maumee
LANDSCAPE ARCHITECT/
ENGINEER: Beckett & Raeder, Inc.
535 W. William, Suite 101
Ann Arbor, MI 48103
DATE: July 12, 2021
BID DUE DATE: July 27, 2021 (postponed one week)

This Addendum is issued to inform Bidders of revisions to the Bidding Documents and to incorporate these changes into the Bidding Documents.

All requirements contained in the Bidding Documents shall apply to this Addendum and the general character of the work called for in the Addendum shall be the same as originally set forth in the applicable portions of the Bidding Documents for similar work unless otherwise specified under this Addendum.

The time of completion will not be affected in this Addendum.

This Addendum, as well as any previous Addendums, are hereby made a part of the Bidding Documents and shall be included in the Contract Documents.

On the Bid Form, the Contractor shall state all Addendum numbers in order to acknowledge receipt of the Addendums. The Contractor's unit prices shall reflect this Addendum.

DRAWINGS:

1. No drawings are issued or re-issued with this Addendum.

SPECIFICATIONS

1. Invitation to Bid (not re-issued) – Paragraph 1 of the Invitation to Bid has been edited to reflect a one-week postponement of the bid due date to Tuesday, July 27, 2021, at 2:00 p.m.
2. Invitation to Bid (not re-issued) – Paragraph 4 of the Invitation to Bid has been edited to reflect a one-week postponement of the Mandatory Pre-bid Meeting date to July 19, 2021, at 10:00 a.m. and to reflect the required location of the meeting as 400 Conant Street, Maumee, OH 43537.

OTHER

1. No other items are addressed in this Addendum.

END OF ADDENDUM